## Comparative Statement

Tender Nu BBMP/2014-15/RD/WORK_INDENT16522
Tender Na Improvements to Roads and Drains in Ganesha Temple Road inWard no 09 of Vidyaranyapura Sub Division

| SNo | Item Name | Item Code | Unit | Estimate C | Estimate F | Total Amo | SHIVANNA Quoted Ra | SHIVANNA Total Amo | PRATAP Quoted Ra | PRATAP Total Amount |
|---|---|---|---|---|---|---|---|---|---|---|
| 1 | Earth work e | 1 | Cum | 331.2 | 75.6 | 25038.72 | 79.0 | 26164.8 | 83.0 | 27489.6 |
| 2 | Providing ar | 2 | Cum | 20.7 | 4847.04 | 100333.7 | 5090.0 | 105363 | 5100.0 | 105570 |
| 3 | Providing ar | 3 | Sqm | 84 | 993.6 | 83462.4 | 1043.0 | 87612 | 1100.0 | 92400 |
| 4 | Providing ar | 4 | Cum | 84.38 | 5327.64 | 449546.3 | 5594.0 | 472021.7 | 5650.0 | 476747 |
| 5 | Providing ar | 5 | Cum | 49.05 | 6065.28 | 297502 | 6368.0 | 312350.4 | 6400.0 | 313920 |
| 6 | Providing m | 6 | Qtl | 34.335 | 7975.8 | 273849.1 | 8375.0 | 287555.6 | 8500.0 | 291847.5 |
| 7 | Providing ar | 7 | Sqm | 423.75 | 292.68 | 124023.2 | 307.0 | 130091.3 | 325.0 | 137718.8 |
| 8 | Scarifying e | 8 | Sqm | 630 | 82.94 | 52252.2 | 87.0 | 54810 | 100.0 | 63000 |
| 9 | Providing, la | 9 | Cum | 122.85 | 1438.56 | 176727.1 | 1510.0 | 185503.5 | 1550.0 | 190417.5 |
| 10 | Cleaning the | 10 | Sqm | 1155 | 12.2 | 14091 | 13.0 | 15015 | 15.0 | 17325 |
| 11 | Providing ar | 11 | Sqm | 1155 | 18.74 | 21644.7 | 20.0 | 23100 | 25.0 | 28875 |
| 12 | KSRRB M5( | 12 | Cum | 30.61 | 11070 | 338852.7 | 11622.0 | 355749.4 | 11650.0 | 356606.5 |
| 13 | Lead for Dis | 13 | Cum | 298.08 | 73.57 | 21929.75 | 76.0 | 22654.08 | 80.0 | 23846.4 |
| | Total Summary Amount | | | | | 1979252.7 | 2077990.80 | | 2125763.25 | |
| | % against Estimated Rate | | | | | | 4.988651 | | 7.402312 | |
| | % against CSR | | | | | | | | | |
| | Total Bid Amount | | | | | | 2077990.80 (L1) | | 2125763.25 (L2) | |

Executive Engineer
Byatarayanapura Division
Yelahanka Zone, B.B.M.P.
Bangalore - 560 092

Thursday, 5 February 2015 17:56:37



Track Record

| Process Name | Task Details | Assigned To | Created On | Started On | Completed On | Decision | Comments | Approval Document | Uploaded Documents | Status |
|---|---|---|---|---|---|---|---|---|---|---|
| Financial Bid Evaluation | Approve Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT16522 | bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA | 04/02/2015 20:43:51 | 05/02/2015 17:03:51 | 05/02/2015 17:09:11 | Approve | The recommendation of EE is approved | Approved Document | | Completed |
| Financial Bid Evaluation | Review Commercial Evaluation for tender BBMP/2014-15/RD/WORK_INDENT16522 | bbmp_se_yel-N SRINIVASA REDDY (SE Incharge YELAHANKA) | 04/02/2015 20:29:56 | 04/02/2015 20:43:16 | 04/02/2015 20:43:51 | Approve | Two bidders are participated for this work, out of which L1 bidder Shivanna Quoted Rs. 2077990.80 (+4.98%) Above the tender amount (2014-15 S.R), L2 bidder Pratap quoted 2125763.25 (+7.40%) above the tender amount (2014-15 S.R) hence the tender may be approved for L1 bidder. | Approved Document | | Completed |
| Financial Bid Evaluation | Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT16522 | bbmp_ee2_yel-N SRINIVASA REDDY | 17/01/2015 16:24:38 | 17/01/2015 16:28:30 | 04/02/2015 20:29:56 | Approve | Two bidders are participated for this work, out of which L1 bidder Shivanna Quoted Rs. 2077990.80 (+4.98%) Above the tender amount (2014-15 S.R), L2 bidder Pratap quoted 2125763.25 (+7.40%) above the tender amount (2014-15 S.R) hence the tender may be approved for L1 bidder. | Approved Document | | Completed |
| Financial Bid Evaluation | Start Commercial Bid Evaluation | bbmp_ee2_yel-N SRINIVASA REDDY | 17/01/2015 16:24:38 | 17/01/2015 16:24:38 | 17/01/2015 16:24:38 | Submit | | Approved Document | | Completed |
| Bid Evaluation | Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2014-15/RD/WORK_INDENT16522 | bbmp_ee2_yel-N SRINIVASA REDDY | 17/01/2015 16:24:26 | 17/01/2015 16:24:35 | 17/01/2015 16:24:37 | Completed | | | | Completed |
| Bid Evaluation | Financial Bids Opening for BBMP/2014-15/RD/WORK_INDENT16522 | bbmp_ee2_yel-N SRINIVASA REDDY | 17/01/2015 15:54:43 | 17/01/2015 16:24:02 | 17/01/2015 16:24:26 | Completed | | | | Completed |
| Bid Evaluation | Verify EMDs for tender BBMP/2014-15/RD/WORK_INDENT16522 | bbmp_ee2_yel-N SRINIVASA REDDY | 16/01/2015 19:42:31 | 16/01/2015 19:42:50 | 17/01/2015 15:54:43 | Completed | | | | Completed |
| Bid Evaluation | Tender Opening for BBMP/2014-15/RD/WORK_INDENT16522 | bbmp_ee2_yel-N SRINIVASA REDDY | 16/01/2015 16:00:57 | 16/01/2015 19:42:28 | 16/01/2015 19:42:31 | Completed | | | | Completed |
| Bid Evaluation | Start Bid Evaluation | bbmp_ee2_yel-N SRINIVASA REDDY | 16/01/2015 16:00:56 | 16/01/2015 16:00:56 | 16/01/2015 16:00:56 | Submit | | Approved Document | | Completed |
| Tender Schedule / Notice Inviting Tender Approval | Perform approval for Draft Tender Schedule with Number BBMP/2014-15/RD/WORK_INDENT16522 | bbmp_ee2_yel-N SRINIVASA REDDY | 05/01/2015 13:39:15 | 05/01/2015 14:11:15 | 05/01/2015 14:11:15 | Approved | | Approved Document | | Completed |

Back

This site is best viewed in 1024x768 resolution.